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Table 2. Closure Cost Estimate 

Ecology Control Industries - Fontana 
I I 

Description Quantity Unit I Price Unit Cost , 
A Decontam~natlon of sealed areas I I I I $ 
Labour I 

I 
Tank staglng pad 

I 

3605 ftA2 0 5 $lftA2 I 1803 I 
Tank processing pad 800 ftA2 0 5 $/ftA2 I 400 
R~nsate tank secondary containment 1215 0.5 $/ftA2 608 

I 
I 1 281 0 

Transpoltat~on and D~sposal of  R~nsate I 
I 

Tank staglng pad 
1 

14420 gal 0.55 $/gal 1 7 9 3 1  
Tank processing pad 1 3200 gal 0.55 $/gal 1760 
R~nsate tank secondary containment I 4860 1 gal 0.55 $/gal 2673 

I 1 I I 
12364 

~ 
B. Decontamlnatlon of Rlnsate Tanks 1 

I 
I 

Labour 1 1 

Large rlnsate tank (rncl pump and plplng) ' 4 l  hrs 50 $Ihr 1 2 0 0  I I 

Small rlnsate tank (incl. pump and p~ping) 1 3  hrs i 50 $/hr i 150 

I I 350 1 
D~sposal of Rlnsate I 

Large rlnsate tank 
i 

2463.0 gal 0.55 $/gal 1355 1 
Small rlnsate tank 954 5 1 gal 1 0.55 $/gal 525 
Pumps and associated prprng (2 unrts) , 100.0 4 gal 0.55 I $/gal ) 55 

I 

i 
I I 1934.7 1 

Transpoltat~on 
Vacuum truck (2 trips, 51 miles per tr~p) 

I 

102.0 miles 1.91 $/m~le 195 1 
I 

I I 195 
Physlcal Relocation and D~sposal of Tanks ~ I 

Large rlnsate tank 
I 1 5200 gal 300 $/unit 300 ! 

Excavation (to be performed by ECI) 250 ( $/unit 250 1 I 

1 I 1 550 
C. Slte Equipment e.g. shovels I 
Decontam~nat~on 1 
Labour 16 hrs I 50 $lhr 800 I 

Disposal of Rlnsate 1 200 gal 1 0.55 $/gal 110 
Relocat~on off the site (labour + truck) 1 2 1 days 500 ' $/day 1000 

I I 

I I 1910 1 
D Samplrng 1 
So11 Sample Collection I 

I 
I 

Labour 1 80 
Drill rlg 

So11 Sample Analysis 
Soil samples ( I7  locations x 2 samples) 
Background samples (CAM 17 metals) 
Fleld dupl~cates 4 samples 200 $/sample 800 

I 

Confirmation Sampling (collection and analysis) 
Concrete chip sampllng (sealed areas) 7 !samples 200 $Isample 1400 I 
W~pe sampllng (tanks and equipment) , 10 samples 50 $Isample( 500 1 

I I 1900 



55 - 
56 - 
57 - 
58 
59 
60 - 
61 
62 - 
63 
64 - 
65 
66 - 
67 - 
68 
69 - 
70 - 
71 - 
72 

A I B I C I D I  E l F l  G I H 
E Excavation of Contammated Soil I 

Addltlonal sampllng 10 samples 300 $/sample 3000 
Excavation (to be performed by ECI) 50 1 ydA3 0 $lydA3 0 
Transportat~on (to be performed by ECI) 50 ydA3 0 $1ydA3 0 
Dlsposal fee (50 ydA3 = 87 5 Tons) 87.5 Tons 23 $/Ton 2012.5 
Backfill transportat~on (to be performed by ECI) 1 50 ydA3 0 I $lydA3 0 
Plac~nglcompact~ng of backfill (by ECI) 50 ydA3 0 $lydA3 0 

1 5012.5 
F M~scillaneous 1 
Dlsposal of contammated PPE 0.5 ydA3 50 $lydA3 25 
Dlsposal of trash and non-hazardous material 5 1 ydA3 50 $/ydA3 250 1 

- 

I I 275 
G Closure Certification (Prof Eng.) I 

I 

10% of closure cost 1 j Cert 4930.1 1 $ICert. 4930 1 

1 1 4930.097 
Subtotal 1 54231.07 i 
20% contingency I 

I Total (including contingency) 
10846.21 1 
65077.28 I 




